

ORDINANCE NO. 2964

AUG 06 2012

AN ORDINANCE TO AUTHORIZE AN AGREEMENT BETWEEN MONROE COUNTY, ILLINOIS AND THE CITY OF COLUMBIA, ILLINOIS WITH REGARD TO THE VALMEYER ROAD BRIDGE REHABILITATION (SECTION 12-00023-01-BR) IN THE CITY OF COLUMBIA, ILLINOIS.

J. Ronald Colyer
City Clerk

WHEREAS, the City of Columbia, Illinois (the "City") desires to improve the Valmeyer Road Bridge over Carr Creek as the superstructure is becoming structurally deficient; and

WHEREAS, Monroe County, Illinois (the "County") has available funding that can be utilized toward the local share of the cost of construction per Illinois State Statutes; and

WHEREAS, the City and the County have found and determined and do hereby declare it is necessary and appropriate and in the interest of improved transportation facilities and safety to the motoring public that the City and the County make and enter into an Agreement between the City and the County for the funding of said Valmeyer Road Bridge Rehabilitation (Section 12-00023-01-BR); and

WHEREAS, the City does hereby enact this Ordinance for the purpose of authorizing said Agreement for the Valmeyer Road Bridge Rehabilitation (Section 12-00023-01-BR), to approve the form and content thereof and to authorize the Mayor to make and enter into said Agreement for and on behalf of the City.

NOW, THEREFORE, BE IT ORDAINED, by the City Council of the City of Columbia, Illinois, as follows:

Section 1. The recitals contained above in the preamble of this Ordinance are hereby incorporated herein by reference, the same as if set forth in this Section of this Ordinance verbatim, as findings of the City Council of the City of Columbia, Illinois.

Section 2. The City Council of the City of Columbia, Illinois does hereby and herewith authorize the Mayor to make and enter into the "Agreement for the Valmeyer Road Bridge Rehabilitation (Section 12-00023-01-BR) between the City of Columbia, Illinois, and Monroe County, Illinois", which is hereby approved as to form; and, said City Council does hereby authorize the Mayor to execute the same for and on behalf of the City, in as many counterparts as the Mayor shall determine.

Section 3. This Ordinance shall be in full force and effect, from and after its passage, as provided by law.

Alderman Ebersohl moved the adoption of the above and foregoing Ordinance; the motion was seconded by Alderman Reis, and the roll call vote was as follows:

YEAS: Aldermen Ebersohl, Agne, Niemietz, Roessler, Huch, Piazza and Reis.

NAYS: None.

ABSENT: Alderman Mathews.



ABSTENTIONS: None.

PASSED by the City Council and APPROVED by the Mayor this 6th day of August, 2012.



KEVIN B. HUTCHINSON, Mayor

ATTEST:

J. RONALD COLYER, City Clerk

(SEAL)

STATE OF ILLINOIS)
) SS
COUNTY OF MONROE)

CERTIFICATE OF TRUE COPY

I, J. Ronald Colyer, hereby certify that I am the duly elected and acting City Clerk of the City of Columbia, Illinois and as such I am the keeper of the books, records, files and corporate seal of said City.

I do further certify that Ordinance No. 2964, entitled:

"AN ORDINANCE TO AUTHORIZE AN AGREEMENT BETWEEN MONROE COUNTY, ILLINOIS AND THE CITY OF COLUMBIA, ILLINOIS WITH REGARD TO THE VALMEYER ROAD BRIDGE REHABILITATION (SECTION 12-00023-01-BR) IN THE CITY OF COLUMBIA, ILLINOIS."

to which this certificate is attached, is a true, perfect, complete and correct copy of said ordinance as adopted at a regular meeting of the Columbia, Illinois City Council held on the 6th day of August, 2012.

IN WITNESS WHEREOF, I have made and delivered this certificate for the uses and purposes hereinabove set forth this 6th day of August, 2012.

*J. Ronald Colyer, City Clerk by
Lorrie K. McKeffer, Deputy Clerk*

J. Ronald Colyer, City Clerk

(SEAL)

Aaron W. Metzger, P.E.
County Engineer

Tel: 618/939-8681 x 212
Fax: 618/939-4191
E-mail: mch@htc.net

Monroe County Highway Department

100 S. Main Street, Room 16
Waterloo, Illinois 62298-1322

July 26, 2012

File: Project – Valmeyer Road Bridge Rehabilitation
Section 12-00023-01-BR
City of Columbia
Financial

Mr. Ron Williams, P.E.
City Engineer
City of Columbia
208 South Rapp Avenue
Columbia, IL 62236

via "E" transmittal

Dear Mr. Williams:


Attached is a DRAFT Agreement between the City of Columbia and County of Monroe for the above referenced project for your review. Please make any recommended revisions and return to me for correction.

The Preliminary Estimate of Cost is attached to the Agreement. The Final Estimate will be performed by your engineer upon plan completion.

My only concern at this time, is the existing structure is on a 45° skew, IDOT frowns on the use of PPC deck beams at a skew of greater than 30°, this will need to be addressed during plan preparation.

Feel free to call with any questions/comments.

Sincerely,



Aaron W. Metzger, P.E.
Monroe County Engineer

AWM:mam
Attachments

valrdbrrrehab.let

AGREEMENT

VALMEYER ROAD BRIDGE REHABILITATION – SECTION 12-00023-01-BR

BETWEEN THE CITY OF COLUMBIA AND THE COUNTY OF MONROE

THIS AGREEMENT entered into this _____ day of _____, 2012, by and between the County of Monroe (County) and the City of Columbia (City):

WITNESSETH:

WHEREAS, the parties to this agreement, in the interest of improved transportation facilities and safety to the motoring public wish to cooperate in the improvement of Valmeyer Road Bridge (FAU 9304) within the City at its crossing of Carr Creek; and

WHEREAS, said improvement will be of immediate benefit to the residents of the City of Columbia and rural Monroe County, and permanent in nature;

NOW, THEREFORE, in consideration of the covenants contained herein, the parties hereto agree as follows:

1. The City agrees to prepare or cause to be prepared plans and specifications, furnish engineering during construction, and cause the improvement to be built in accordance with the plans, specifications and construction contract approved by the Illinois Department of Transportation.
2. The City agrees to prepare or cause to be prepared the plats, deeds, and appraisals, and perform all negotiations necessary to acquire all needed additional right-of-way (this includes acquisition by eminent domain, if necessary). The City is responsible for all payments for right-of-way acquisition.
3. The County and City agree to cause utilities located within the project to be relocated or adjusted, if necessary.
4. The County and City agree that the plans for this improvement will be prepared in accordance with the rules and guidelines of the State of Illinois for federal participation and that the actual contract for the bridge work will be let and executed by the State of Illinois Department of Transportation.
5. The City and County will share in the project costs on the following percentage (%) basis with the actual amount dependent on the final cost of construction and engineering.

| <u>TYPE WORK</u> | <u>CITY %</u> | <u>COUNTY %</u> | <u>TOTAL</u> |
|------------------|--------------------|-----------------|--------------|
| Engineering | \$35,000.00 (100%) | \$ 0.00 (0%) | \$ 35,000 |
| Construction * | \$25,000 (50%) | 25,000.00 (50%) | 50,000 |
| TOTALS | \$60,000 | \$25,000 | \$85,000 |

* CONSTRUCTION COST ESTIMATE (2012).....\$250,000
 FEDERAL HIGHWAY PARTICIPATION...(FIXED AMOUNT).....\$200,000
 LOCAL SHARE.....\$ 50,000

The amounts shown shall be allowed to increase up to 25% based on actual costs at time of construction. Any expenditure for line items in excess of of the 25% amount will require prior approval of the County and City before work on that item can be authorized to proceed.

6. Utility relocations are not anticipated. However, in the event they are, the City will relocate city owned utilities as needed to allow for construction. Any non-municipal utilities relocation costs will be split 50/50 between City and County.
7. Work to be performed shall include: removal of existing superstructure, new 17" precast prestressed deck beams, waterproofing membrane, hot mix asphalt overlay, steel bridge rail, terminal end sections and miscellaneous approach work. See attached Exhibit "A" Location Map and Exhibit "B" Estimate of Costs.
8. The City will be the contracting agency for all work provided for by this agreement and will invoice the County for its participating share as payments are due.
9. Upon completion of the improvement maintenance/jurisdiction of the street will remain the responsibility of the City.
10. This agreement shall be binding upon and inure to the benefit of the parties hereto, their successors, and assigns.

APPROVED: CITY OF COLUMBIA

APPROVED: COUNTY OF MONROE

BY _____
Mayor Date

County Board Chairman Date

ATTESTED:

ATTESTED:

City Clerk

County Clerk

(seal)


(seal)

ATTACHMENTS:

“A” – LOCATION MAP

“B” – CONSTRUCTION COST ESTIMATE

DRAFT



LOCATION MAP

VALMEYER ROAD BRIDGE REHABILITATION

SECTION 12-00023-01-BR

CITY OF COLUMBIA

MONROE COUNTY, ILLINOIS

Exhibit A



(Construction) Estimate of Cost

Location and brief description (Sta. and land description of beginning; Sta. only for end for county and road districts; street limits for municipality.)
Superstructure Replacement of Valmeyer Road Bridge over Carr Creek

| | |
|----------------------|--------|
| Total Project Length | 100 ft |
| Net Length | 100 ft |

| | |
|--------------|----|
| Surface Type | A3 |
| Width | |

| | |
|---------------|-----|
| Shoulder Type | N/A |
| Width | N/A |

| | |
|-------------------|--------|
| Bridge or Culvert | |
| Length | 100 ft |
| Width | 32 ft |

| Item Number | Items | Unit | Quantity | Unit Price | Total Cost |
|--|-----------------------------|-------|----------|------------|--------------|
| | Remove Existing Structure | L.S. | 1.00 | 12,000.00 | \$12,000.00 |
| | Concrete Structures | C.Y. | 4.00 | 1,000.00 | \$4,000.00 |
| | PPC Deck Beams 17" | S.F. | 3,200.00 | 40.00 | \$128,000.00 |
| | Steel Railing | L.F. | 200.00 | 100.00 | \$20,000.00 |
| | TBT TY 5A | EA | 4.00 | 1,500.00 | \$6,000.00 |
| | TBT TY 1 Special | EA | 4.00 | 3,000.00 | \$12,000.00 |
| | Guardrail Removal | L.S. | 1.00 | 1,000.00 | \$1,000.00 |
| | Mobilization | L.S. | 1.00 | 10,000.00 | \$10,000.00 |
| | Traffic Control | L.S. | 1.00 | 5,000.00 | \$5,000.00 |
| | Waterproofing Membrane | SY YD | 356.00 | 35.00 | \$12,460.00 |
| | Miscellaneous Approach Work | L.S. | 1.00 | 10,000.00 | \$10,000.00 |
| | Contingent | % | 0.10 | 220,460.00 | \$22,046.00 |
| | Subtotal Construction | | | | \$242,506.00 |
| | Engineering - Construction | L.S. | 1.00 | 12,000.00 | \$12,000.00 |
| | Engineering - Design | L.S. | 1.00 | 23,000.00 | \$23,000.00 |
| | Subtotal Engineering | | | | \$35,000.00 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| <input type="checkbox"/> Page Total <input checked="" type="checkbox"/> Total Estimated Cost | | | | | \$277,506.00 |

Made by AWM Date 7/26/12
 Checked by _____ Date _____